STATE OF CALIFORNIA B 1
BID OPENING DATE 05/24/01
CONTRACT NUMBER 08-350724

D SUMMARY DEPARTMENT OF
IN SAN BERNARDINO COUNTY IN BARSTOW

FROM 0.5 MI NORTH OF THE LENWOOD

ROAD OVERCROSSING TO ROUTE 15740
SEPARATION

LANE ADDITION 1-15 NORTHBOUND

TOTAL NUMBE

AMOUNT UNDER 258,604.62

B1D245
PAGE 1
05/25/01
CONTRACT CODE "D *
125 CONTRACT ITEMS

TRANSPORTATION

FEDERAL AID DPS-C020-(004)N

R OF WORKING DAYS 216
PERCENT UNDER EST 2.99

BIDDER INFORMATION (NAME/ADDRESS/LOCATION)

FREHNER CONSTRUCTION COMPANY
INC

4040 FREHNER ROAD

NORTH LAS VEGAS NV 89030

E L YEAGER CONSTRUCTION

P O BOX 87
RIVERSIDE CA 92502-0087

LOCATION 08-SBD-15-69.3/74.9
DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
PROPOSALS 1SSUED 15 FUND TOTAL  HE13 8,771,000
NUMBER OF BIDDERS 3 ENGINEERS EST 8,642,443.00
PROGRAM ELEMENTS FCR
BID RANK BID TOTAL BIDDER ID
1 8,383,838.38 1
2 8,559,232.00 2
3 9,491,940.00 3

GRANITE CONSTRUCTION COMPANY

P O BOX 50085
WATSONVILLE CA 95077-5085

702 649-2530
00314554
FAX 702 649-8834

909 684-5360
00140069
FAX 909 788-2449

831 724-1011
00000089
FAX 831 768-4021



08-350724 B1D245
08-SBD-15-6 SUMMARY OF REMAINING BIDDERS PAGE 2
05/24/01 05/25/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 ALCORN FENCE GUARD RAIL, SIGNS AND FENCE

SUN VALLEY CA
ANDERSON DRILLING
LAKESIDE CA

COFFMAN SPECIALTIES
SAN DIEGO CA
ENVIRONMENTAL COMPANY
SANTA MARIA CA 93455
HIGHWAY SAFETY

CHINO CA 71710

MOORE ELECTRICAL
CORONA CA 92880
REYCON

SANTA PAULA CA

SIERRA NEVADA STEEL CORPORATION

SAN FERNANDO CA
SOUTHWEST DITCH
RIVERSDIE CA 92501
SUDHAKER COMPANY
RIALTO CA 92376

CAST

IN DRILLED HOLE PILING

LEAN CONCRETE BASE

LANDSCAPING

CONSTRUCTION AREA SIGNS

ELECTRICAL

SOUNDWALLS

SIGNS

CHANNEL EXCAVATING AND LINING

STRIP

ING



08-350724 B1D245

08-SBD-15-6 SUMMARY OF REMAINING BIDDERS PAGE 3
05/24/01 05/25/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 ALORN METAL BEAM GUARD RAIL

RIVERSIDE

AMBER STEELE REBAR

RIALTO

ENVIRONMENTAL CONSTRUCTION EROSION CONTROL

SANTA MARIA

EROSION CONTROL SLOPE PAVING

CHINO

HIGH LIGHT ELECTRICAL

RIVERSIDE

MODERN ALLOYS CAST IN DRILLED HOLE

STANTON

REYCON MASONRY

SANTA PAULA

SIERRA NEVEDA SIGN STRUCTURES

SAN FERNANDO

SUDHAKAR STRIPING

RIALTO



BIDDER

08-350724
08-SBD-15-6 SUMMARY OF
05/24/01

LIST OF

ID NAME AND ADDRESS

B1D245
REMAINING BIDDERS PAGE 4
05/25/01
SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03

ALCORN FENCE COMPANY

RIVERSIDE CA

AMBER STEEL COMPANY

RIALTO CA

ANDERSON DRILLING

LAKESIDE CA

COFFMAN SPECIALTIES INC

SAN DIEGO CA

ENVIRONMENTAL CONSTRUCTION AND EROSION CONTROL
SANTA MARIA CA

HIGH LIGHT ELECTRIC

RIVERSIDE CA

REYCON CONSTRUCTION INC

SANTA PAULA CA

SIERRA NEVADA STEEL CORPORATION
SAN FERNANDO CA

SUDHAKAR COMPANY INC

RIALTO CA

FENCE, METAL BEAM GUARD RAIL AND ROADSIDE SIGNS
REBAR

CAST IN DRILLED HOLE PILE

LEAN CONCRETE BASE

EROSION CONTROL

ELECTRICAL

MASONRY BLOCK

OVERHEAD SIGNS

STRIPING



08-350724 B1D245

08-SBD-15-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/24/01 05/25/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 10,000.00* 10,000.00
2 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM 10,000.00* 10,000.00
3 070018 TIME-RELATED OVERHEAD WDAY 216 1,000.00 216,000.00
4 071301 TEMPORARY FENCE LF 544 5.00 2,720.00
5 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 15,000.00* 15,000.00
PREVENTION PLAN
6 074020 WATER POLLUTION CONTROL LS LUMP SUM 14,000.00* 14,000.00
7 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 25,000.00* 25,000.00
8 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 75,000.00* 75,000.00
9 (S) 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 141,000 .20 28,200.00
10 (S) 120165 CHANNELIZER (SURFACE MOUNTED) EA 52 30.00 1,560.00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,190 5.00 5,950.00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 4 12,000.00 48,000.00
13 (S) 129000 TEMPORARY RAILING (TYPE K) LF 30,300 25.00 757,500.00
14 (S) 021162 RELOCATE TEMPORARY RAILING LF 22,900 2.00 45,800.00
(TYPE K)
15 021163 RELOCATE TEMPORARY CRASH CUSHION EA 1 800.00 800.00
ARRAY (TU21)
16 (S) 129100 TEMPORARY CRASH CUSHION MODULE EA 91 285.00 25,935.00
17 150605 REMOVE FENCE LF 540 3.00 1,620.00
18 150662 REMOVE METAL BEAM GUARD RAILING LF 225 12.00 2,700.00
19 150668 REMOVE FLARED END SECTION EA 5 300.00 1,500.00
20 150711 REMOVE PAINTED TRAFFIC STRIPE LF 27,000 .40 10,800.00
21 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 3,680 .40 1,472.00
22 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 252 1.20 302.40
23 150722 REMOVE PAVEMENT MARKER EA 2,400 1.00 2,400.00
24 150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 5 275.00 1,375.00
25 150748 REMOVE ROADSIDE SIGN PANEL EA 1 2,000.00 2,000.00
26 021164 REMOVE AND SALVAGE SIGN STRUCTURE EA 3 3,300.00 9,900.00
27 021165 REMOVE AND SALVAGE OVERHEAD SIGN PANEL EA 1 2,500.00 2,500.00
AND PANEL FRAME
28 021166 REMOVE SIGN OVERLAY EA 1 1,000.00 1,000.00
29 150806 REMOVE PIPE LF 444 17.00 7,548.00
30 150821 REMOVE HEADWALL EA 8 270.00 2,160.00
31 150824 REMOVE SEWER MANHOLE EA 4 450.00 1,800.00
32 150841 REMOVE SEWER PIPE LF 871 10.00 8,710.00
33 (S) 151581 RECONSTRUCT SIGN STRUCTURE EA 3 3,000.00 9,000.00
34 152316 RESET ROADSIDE SIGN (ONE POST) EA 3 700.00 2,100.00



08-350724 B1D245

08-SBD-15-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/24/01 05/25/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
35 152317 RESET ROADSIDE SIGN (TWO POST) EA 4 600.00 2,400.00
36 (S) 021167 RELOCATE FENCE (TYPE BW, 6-STRAND, LF 6,600 7.00 46,200.00
METAL POST) (SPECIAL)
37 152386 RELOCATE ROADSIDE SIGN-ONE POST EA 7 280.00 1,960.00
38 152387 RELOCATE ROADSIDE SIGN-TWO POST EA 1 1,000.00 1,000.00
39 152388 RELOCATE CRASH CUSHION EA 1 1,000.00 1,000.00
40 152396 RELOCATE SIGN PANEL EA 2 1,850.00 3,700.00
41 (S) 152397 RELOCATE METAL BEAM GUARD RAILING LF 980 17.00 16,660.00
42 152430 ADJUST INLET EA 3 300.00 900.00
43 (S) 153116 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 35,800 1.50 53,700.00
(.25 MAXIMUM)
a4 153210 REMOVE CONCRETE cY 22 175.00 3,850.00
45 156585 REMOVE CRASH CUSHION EA 2 700.00 1,400.00
46 021168 RELOCATE ROADSIDE SIGN EA 1 125.00 125.00
(STRAP AND SADDLE METHOD)
47 160101 CLEARING AND GRUBBING LS LUMP SUM 63,000.00* 63,000.00
48 170101 DEVELOP WATER SUPPLY LS LUMP SUM 45,000.00* 45,000.00
49 190101 ROADWAY EXCAVATION cy 234,000 5.00 1,170,000.00
50 194001 DITCH EXCAVATION cy 4,600 7.50 34,500.00
51 (S) 203003 STRAW (EROSION CONTROL) TON 26 350.00 9,100.00
52 (S) 203024 COMPOST (EROSION CONTROL) LB 58,500 .29 16,965.00
53 (S) 203014 FIBER (EROSION CONTROL) LB 15,600 .33 5,148.00
54 (S) 203045 PURE LIVE SEED (EROSION CONTROL) LB 390 68.00 26,520.00
55 (S) 203056 COMMERCIAL FERTILIZER (EROSION CONTROL) LB 27,000 .30 8,100.00
56 (S) 203061 STABILIZING EMULSION (EROSION CONTROL) LB 7,800 .80 6,240.00
57 (S) 203561 JUTE MESH SQYD 62,919 1.35 84,940.65
58 (S) 021169 IRRIGATION CROSSOVER 8" BITUMINOUS LF 50 22.00 1,100.00
COATED CSP CONDUIT (0.064" THICK)
59 220101 FINISHING ROADWAY LS LUMP SUM 10,000.00* 10,000.00
60 250201 CLASS 2 AGGREGATE SUBBASE cY 18,600 2.75 51,150.00
61 260201 CLASS 2 AGGREGATE BASE cY 5,700 17.00 96,900.00
62 260301 CLASS 3 AGGREGATE BASE cY 1,470 20.00 29,400.00
63 280000 LEAN CONCRETE BASE cyY 11,200 72.00 806,400.00
64 390102 ASPHALT CONCRETE (TYPE A) TON 49,300 37.00 1,824,100.00
65 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS SQYD 5,900 4.60 27,140.00
AREA)
66 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) LF 3,050 .85 2,592.50

67 394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) LF 14,700 .85 12,495.00



08-350724 B1D245

08-SBD-15-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/24/01 05/25/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

68 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 88 .85 74.80

69 394050 RUMBLE STRIP LF 45,100 .15 6,765.00

70 (S) 490601 16" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 6,100 55.00 335,500.00

71 (S) 490615 18" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 605 60.00 36,300.00

72 510104 CLASS A CONCRETE (BOX CULVERT) cY 33 1,000.00 33,000.00

73 510311 CLASS C CONCRETE (BACKFILL) cY 48 85.00 4,080.00

74 510502 MINOR CONCRETE (MINOR STRUCTURE) cY 98 825.00 80,850.00

75 (S) 517961 SOUND WALL (BARRIER) (MASONRY BLOCK) SQFT 22,100 10.00 221,000.00

76 (S) 517992 SOUND WALL (PRECAST CONCRETE PANEL) SQFT 7,000 15.00 105,000.00

77 (F) 520101 BAR REINFORCING STEEL LB 6,211 1.00 6,211.00

78 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) LB 76,300 2.20 167,860.00

79 (SF)560219 INSTALL SIGN STRUCTURE (TRUSS) LB 30,300 .40 12,120.00

80 (S) 561004 30" CAST-IN-DRILLED-HOLE CONCRETE PILE LF 14 315.00 4,410.00
(SIGN FOUNDATION)

81 (S) 561005 36" CAST-IN-DRILLED-HOLE CONCRETE PILE LF 143 390.00 55,770.00
(SIGN FOUNDATION)

82 566011 ROADSIDE SIGN - ONE POST EA 15 500.00 7,500.00

83 566012 ROADSIDE SIGN - TWO POST EA 4 700.00 2,800.00

84 568007 INSTALL SIGN OVERLAY SQFT 37 26.00 962.00

85 568021 INSTALL FRAMED SIGN PANEL EA 1 1,500.00 1,500.00

86 620101 18" ALTERNATIVE PIPE CULVERT (TYPE A) LF 80 33.00 2,640.00

87 620102 18" ALTERNATIVE PIPE CULVERT (TYPE B) LF 432 32.00 13,824.00

88 620140 24" ALTERNATIVE PIPE CULVERT LF 1,240 33.00 40,920.00

89 650018 24" REINFORCED CONCRETE PIPE LF 18 180.00 3,240.00

90 650022 30" REINFORCED CONCRETE PIPE LF 20 130.00 2,600.00

91 665112 12" BITUMINOUS COATED CORRUGATED STEEL LF 14 305.00 4,270.00
PIPE (.079" THICK)

92 665117 18" BITUMINOUS COATED CORRUGATED STEEL LF 200 42.00 8,400.00
PIPE (.079" THICK)

93 665118 18" BITUMINOUS COATED CORRUGATED STEEL LF 68 43.00 2,924.00
PIPE (.109" THICK)

94 665123 24" BITUMINOUS COATED CORRUGATED STEEL LF 126 50.00 6,300.00
PIPE (.079" THICK)

95 665131 30" BITUMINOUS COATED CORRUGATED STEEL LF 56 66.00 3,696.00
PIPE (.079" THICK)

96 665150 54" BITUMINOUS COATED CORRUGATED STEEL LF 24 110.00 2,640.00

PIPE (.079" THICK)
97 692001 ENTRANCE TAPER EA 2 880.00 1,760.00



08-350724 B1D245

08-SBD-15-6 CONTRACT PROPOSAL OF LOwW BIDDER PAGE 8
05/24/01 05/25/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
98 700838 36" BITUMINOUS COATED CORRUGATED STEEL LF 12 250.00 3,000.00
PIPE INLET (.079" THICK)
99 705061 18" BITUMINOUS COATED STEEL FLARED END EA 3 165.00 495.00
SECTION
100 705311 18" ALTERNATIVE FLARED END SECTION EA 3 165.00 495.00
101 708021 36" ALTERNATIVE PIPE INLET LF 5 195.00 975.00
102 721009 ROCK SLOPE PROTECTION CcYy 15 75.00 1,125.00
(FACING, METHOD B)
103 721430 CONCRETE (CHANNEL LINING) CcYy 394 245.00 96,530.00
104 721501 CONCRETE (CONCRETED-ROCK SLOPE CYy 53 200.00 10,600.00
PROTECTION)
105 721609 CONCRETED-ROCK SLOPE PROTECTION CcYy 212 30.00 6,360.00
(FACING, METHOD B)
106 721810 SLOPE PAVING (CONCRETE) CcYy 120 325.00 39,000.00
107 729010 ROCK SLOPE PROTECTION FABRIC SQYD 365 1.85 675.25
108 731517 MINOR CONCRETE (GUTTER) cYy 4 515.00 2,060.00
109 (SF)750001 MISCELLANEOUS IRON AND STEEL LB 12,300 1.50 18,450.00
110 820108 DELINEATOR (CLASS 2) EA 24 40.00 960.00
111 (S) 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 530 30.00 15,900.00
112 (S) 833080 CONCRETE BARRIER (TYPE K) LF 19,900 4.00 79,600.00
113 (S) 833183 CONCRETE BARRIER (TYPE 27SV) LF 1,580 25.00 39,500.00
114 839521 CABLE RAILING LF 990 5.00 4,950.00
115 (S) 839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 7 525.00 3,675.00
116 (S) 021170 CONNECTION TO WALL EA 2 1,000.00 2,000.00
117 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 13 1,950.00 25,350.00
118 (S) 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 54,900 .25 13,725.00
119 (S) 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 10,950 .60 6,570.00
120 (S) 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 630 4.00 2,520.00
121 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 3,530 1.50 5,295.00
122 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,241 4.00 8,964.00
123 (S) 021171 TEMPORARY LIGHTING (STAGE CONSTRUCTION) LS LUMP SUM 17,000.00* 17,000.00
124 (S) 860460 LIGHTING AND SIGN ILLUMINATION LS LUMP SUM 185,000.00* 185,000.00
125 999990 MOBILIZATION LS LUMP SUM 804,108.78* 804,108.78

TOTAL 8,383,838.38



08-350724
08-SBD-15-6
05/24/01

100.00
2,000.00
2,000.00

600.00

300.00

15.00
600.00
650.00

15.00

7,700.00
650.00
600.00

300.00
900.00
1,500.00

REMAINING

SUMMARY OF
|
I THIRD
AMOUNT I BID
____________ I
7500.00] 12,000.00*
7500.00] 15,000.00*
183600.00| 2,800.00
3264.00] 7.00
5000.00] 10,000.00*
50000.00] 48,000.00*
10000.00] 8,000.00*
50000.00] 96,000.00*
28200.00] .20
1560.00] 25.00
5950.00] 3.00
20000.00] 15,000.00
393900.00] 28.50
57250.00] 1.20
1000.00] 1,000.00
13650.00] 250.00
1080.00]| 5.00
2700.00] 12.00
625.00] 150.00
10800.00] .40
1472.00] 1.00
315.00] 5.00
2400.00] 1.00
500.00] 300.00
2000.00] 1,900.00
6000.00] 3,300.00
600.00] 2,400.00
300.00] 940.00
6660.00] 20.00
4800.00] 1,000.00
2600.00] 550.00
13065.00] 3.00
23100.00] 3,000.00
1950.00| 650.00
2400.00] 650.00
39600.00] 7.00
2100.00] 300.00
900.00] 1,000.00
1500.00| 900.00

12000.00
15000.00
604800.00
3808.00
10000.00
48000.00
8000.00
96000.00
28200.00
1300.00
3570.00
60000.00
863550.00
27480.00
1000.00
22750.00
2700.00
2700.00
750.00
10800.00
3680.00
1260.00
2400.00
1500.00
1900.00
9900.00
2400.00
940.00
8880.00
8000.00
2200.00
2613.00
9000.00
1950.00
2600.00
46200.00
2100.00
1000.00
900.00

BIDDERS

B1D245
PAGE 9
05/25/01



08-350724
08-SBD-15-6
05/24/01

SECOND

1.
25.
15,000.

700.

REMAINING

SUMMARY OF
|
I THIRD
AMOUNT I BID
|
600.00] 2,000.00
15680.00] 16.00
1650.00| 600.00
42960.00| 1.00
3520.00] 150.00
1050.00] 1,000.00
100.00] 120.00
63000.00] 63,000.00*
45000.00| 45,000.00*
1263600.00] 5.00
41400.00| 7.00
10010.00] 300.00
20475.00] .30
4992 .00} .35
24180.00] 70.00
1350.00] .30
7800.00] .80
62919.00] 1.00
1250.00]| 60.00
15000.00] 45,000.00*
251100.00] 9.00
159600.00| 24.00
44100.00| 30.00
616000.00] 70.00
2004045.00| 45.00
100300.00] 9.00
2745_00] 1.00
13230.00] 1.00
88.00| 1.00
4510.00] .15
128100.00| 28.00
16335.00] 38.00
23100.00] 1,200.00
4800.00] 100.00
93100.00] 1,700.00
243100.00] 16.00
105000.00] 15.00
6211.00] 1.00
144970.00| 2.20

4000.00
15680.00
1800.00
35800.00
3300.00
2000.00
120.00
63000.00
45000.00
1170000.00
32200.00
7800.00
17550.00
5460.00
27300.00
8100.00
6240.00
62919.00
3000.00
45000.00
167400.00
136800.00
44100.00
784000.00
2218500.00
53100.00
3050.00
14700.00
88.00
6765.00
170800.00
22990.00
39600.00
4800.00
166600.00
353600.00
105000.00
6211.00
167860.00

BIDDERS

B1D245
PAGE 10
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110
111
112
113
114
115
116
117

08-350724
08-SBD-15-6
05/24/01

REMAINING

SUMMARY OF

|

| THIRD
AMOUNT | BID

|
7575.00] .40
4200.00] 500.00
50050.00] 410.00
7500.00] 500.00
2800.00] 700.00
185.00] 30.00
300.00] 1,500.00
2400.00] 50.00
23760.00] 50.00
62000.00] 52.00
2700.00] 80.00
3600.00] 100.00
11900.00] 48.00
8800.00] 52.00
4080.00] 52.00
10080.00]| 55.00
5992.00] 80.00
6960.00] 100.00
1200.00] 450.00
3720.00] 500.00
900.00] 300.00
900.00] 300.00
1250.00] 400.00
1875.00] 120.00
118200.00]| 300.00
6625.00]| 140.00
15900.00] 70.00
36000.00] 330.00
1825.00] 1.00
3000.00] 200.00
14760.00] 1.00
840.00] 75.00
15370.00] 30.00
378100.00]| 3.00
102700.00]| 85.00
9900.00] 10.00
3500.00] 500.00
1500.00] 1,000.00
23400.00] 1,900.00

12120.00
7000.00
58630.00
7500.00
2800.00
1110.00
1500.00
4000.00
21600.00
64480.00
1440.00
2000.00
672.00
10400.00
3536.00
6930.00
4480.00
2400.00
900.00
6000.00
900.00
900.00
2000.00
1800.00
118200.00
7420.00
14840.00
39600.00
365.00
800.00
12300.00
1800.00
15900.00
59700.00
134300.00
9900.00
3500.00
2000.00
24700.00

BIDDERS
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118
119
120
121
122
123
124
125
TOT

08-350724
08-SBD-15-6
05/24/01

SEC

OND

00

00*
00*
00*

SUMMARY OF REMAINING

AMOUNT

13725.00]
6570.00]|
2520.00]
5295.00|
8964.00]|

15000.00]

145000.00|
853000.00]
8,559,232.00

THIRD

BID AMOUNT
.25 13725.00
.60 6570.00
4.00 2520.00
1.50 5295.00
3.00 6723.00
15,000.00* 15000.00

140,000.00* 140000.00
677,620.00* 677620.00
9,491,940.00

BIDDERS
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05/25/01



